) SERVICE SCHEDULE 3
‘. aps CONDITIONS GOVERNING EXTENSIONS OF

ELECTRIC DISTRIBUTION LINES AND SERVICES

General Description

This schedule establishes the terms and conditions under which Company will extend, relocate,
and upgrade its facilities in order to provide service. Provision of electric service from Arizona
Public Service Company (Company) may require construction of new facilities or the relocation or
upgrade of existing facilities. Costs for construction depend on the applicant's location, scope of
project, load size, and load characteristics. Costs include, but are not limited to, project
management, coordination, engineering, design, surveys, permits, construction inspection, and
support services.

All facility installations and upgrades will be made in accordance with good utility construction
practices, as determined by Company, and are subject to the availability of adequate capacity,
voltage and Company facilities at the beginning point of an extension as determined by
Company.

The following provisions govern the installation of overhead and underground electric
distribution facilities to applicants whose requirements are deemed by Company to be usual and
reasonable in nature.

1. Definitions

1.1. APS Approved Electrical Distribution Contractor means an electrical contractor who is
licensed in the State of Arizona and properly qualified to install electric distribution
facilities in accordance with Company standards and good utility construction practices as
determined by Company.

1.2. Backbone Infrastructure means the electrical distribution facilities typically consisting of
main three-phase feeder lines and/or cables, conduit, duct banks, manholes, switching
cabinets and capacitor banks.

1.3. Conduit Only Design means the conduit layout design for the installation of
underground Extension Facilities that will be required when the Extension Facilities are to
be installed at a later date.

1.4. Conversion means converting overhead distribution facilities to underground facilities.

1.5. Corporate Business and Industrial Park Development means a tract of land which has
been divided into contiguous lots in which a developer offers improved lots for sale and
the purchaser of the lot is responsible for construction of buildings for commercial or
industrial use.

1.6. Doubtful Permanency means a customer who, in the opinion of the Company, is neither
Permanent nor Temporary. Service which, in the opinion of the Company, is for
operations of a speculative character is considered Doubtfully Permanent.

1.7. Economic Feasibility means a determination by Company that the estimated annual
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1.8.

1.9.

1.10.

1.11.
1.12.

1.13.

1.14.

1.15.

1.16.

1.17.

1.18.

revenue based on Company's then currently effective rate for delivery service (excluding
taxes, regulatory assessment and other adjustments) less the cost of service provides an
adequate rate of return on the investment made by Company to serve the applicant.
Execution Date means the date Company signs the agreement after the applicant has
signed the agreement and money has been collected by company.

Extension Facilities means the electrical facilities, including conductors, cables,
transformers, and related equipment, installed solely to serve an individual applicant or
groups of applicants. For example, the Extension Facilities to serve a Residential
Subdivision would consist of the line extension required to connect the subdivision to
Company’s existing system as well as Company’s electrical facilities constructed within
the subdivision which would include primary and service lines, and transformers.

High Rise Development means a building built with four or more floors (usually using
elevators for accessing floors) that may consist of residential or non-residential use, or a
combination of both residential and non-residential uses.

Irrigation means water pumping service.

Limited-Income Multi-Unit Residential Housing means multi-unit housing that
primarily leases to lower income or very low-income residents as defined by the U.S.
Department of Housing and Urban Development HUD Public Housing Program.

Line Extension Agreement means the contractual agreement between Company and
applicant that defines applicant payment requirements, terms of refund, scope of project,
estimated costs, and construction responsibilities for Company and the applicant. Line
Extension Agreements may be assigned to applicant’s successors in interest with
Company approval, which approval will not be unreasonably withheld.

Master Planned Community Development means a development that consists of a
number of separately subdivided parcels for different Residential Subdivisions. The
development may also incorporate a variety of uses including multi-family, non-
residential, and public use facilities.

Master Meter means a meter for measuring or recording the flow of electricity that has
passed through it at a single location where said electricity is distributed to tenants or
occupants for their individual usage.

Metro Area means a city with a population of 750,000 or more and its contiguous and
surrounding communities.

Mixed-Use Development means a development that consists of both residential and non-
residential uses, such as a building with three stories or less, where the first level is for
commercial purposes and the upper floors are for residential units, or a development that
includes an apartment complex and a commercial center, or a development that includes a
subdivision and a water treatment plant.

Permanent means a customer who is a tenant or owner of a service location who applies
for and receives electric service, which, in the opinion of the Company, is of a permanent
and established character. The use of electricity may be continuous, intermittent, or
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1.19.

1.20.

1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

1.29.

1.30.

seasonal in nature. Permanency at the service location may be established by such things
as city/county/state permits, a permanent water system, an approved sewer/septic system,
or other permanent structures.

Project-Specific Cost Estimate means cost estimates that are developed recognizing the
unique characteristics of large or special projects to which the Schedule of Charges is not
applicable. A Project-Specific Cost Estimate provided to an applicant is valid for a period
of up to six months from the date the estimate is provided to the applicant.

Relocation means moving a distribution line or facilities from its current location to a
new location.

Residential “Lot Sale” Development means a tract of land that has been divided into four
or more contiguous lots in which a developer offers improved lots for sale and the
purchaser of the lot is responsible for construction of a residential home and the costs to
provide service, which may include backbone, transformer and service.

Residential Multi-Family Development means a development consisting of apartments,
condominiums, or townhouses with less than four floors.

Residential Single Family means a house, or a manufactured or mobile home
Permanently affixed to a lot or site.

Residential Subdivision means a tract of land, which has been divided into four or more
contiguous lots with an average size of one acre or less, in which the developer is
responsible for the costs to provide service, including backbone, transformers and services
for the residential homes or permanent manufactured or mobile home sites.

Residual Value means the remaining un-depreciated original cost of the existing facilities
to be removed

Arizona Rural Municipality means Arizona incorporated cities and towns with
populations of less than 150,000 (based on U.S. Census Bureau 2010 population data) not
contiguous with or situated within a Metro Area.

Rural Municipal Business Development means a tract of land which has been divided
into contiguous lots, is owned and developed by an Arizona Rural Municipality, and
where the Arizona Rural Municipality will be the lease-holder for future permanent
applicants.

Schedule of Charges means the list of charges that is used to determine the applicant’s
cost responsibility for the Extension Facilities.

Service Entrance Upgrade means the replacement of the customer’s electric panel to one
with larger load capacity. This includes panels that are upgraded to a larger amperage
rating, greater voltage or additional phases (1 phase to 3 phase).

Temporary means premises or enterprises which are temporary in character, or where it
is known in advance that the Extension Facilities will be of limited duration.
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2. General Provisions for Service

2.1. Applicant Classification - For the purposes of this Service Schedule 3, applications for
Extension Facilities will be classified as “Residential” or “General Service” as listed below,
and further described in the referenced sections.

(A)

(B)

Residential classifications are: “Residential Single Family Home” (Section 3),
“Residential Subdivision Developments” (Section 4), “Residential “Lot Sale”
Developments (Section 5), “Master Planned Community Developments” (Section
6) or “Residential Multi-Family Developments” (Section 7).

General Service classifications are: “Basic General Service” (Section 9), “High
Rise Developments” (Section 10), Mixed-Use Developments (Section 11),
“Corporate Business & Industrial Park Developments” (Section 12), Temporary
Applicants (Section 13), and Doubtful Permanency Customers (Section 14).

2.2. Schedule of Charges - An applicant requesting an extension will be provided a sketch
showing the Extension Facilities and an itemized cost quote based on the Schedule of
Charges or other applicable details. The Schedule of Charges is attached to this Service
Schedule as Attachment 1. When the Schedule of Charges is not applicable, charges for
Extension Facilities will be determined by the Company based on Project-Specific Cost
Estimates. The Schedule of Charges is not applicable for the following:

(A)

(B)

(©

(D)
(E)
(F)

(G)

Extension Facilities requiring modifications, removal, relocations or conversions
of existing facilities in conjunction with a new extension or existing customer
requested upgrade. The removal, replacement, conversion, and new Extension
Facilities charges will be determined by a combination of Schedule of Charges
and a Project-Specific Cost Estimate depending on the scope of the project and
may include residual value costs as computed in accordance with the method
described in A.R.S 40-347.

Extension Facilities required for modifications, relocations or conversions of
existing facilities not in conjunction with a new extension or existing customer
upgrade.

Extension Facilities for General Service applicants with estimated demand loads
of three megawatts or greater, or that require in aggregate 3,000 kVA of
transformer capacity or greater.

Extension Facilities that require three-phase transformer installations greater than
the sizes noted in the Schedule of Charges.

Extension Facilities required for High Rise Developments, Mixed-Use
Developments, Master Planned Developments or Temporary service.

Extension Facilities involving spot networks, vault installations, primary
metering, or specialized or additional equipment for enhanced reliability.
Special studies, leases or permits required by the city, county, state or federal
governmental agency for installing electric facilities on private, government or
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public lands.

2.3. General Underground Construction Policy - With respect to all underground
installations under a Line Extension Agreement, Company will install underground
facilities only if all of the following conditions are met:

(A) The Extension Facilities meet all requirements as specified in “Residential” or
“General Service” Sections 2.1 (A) & (B) of this Service Schedule 3.

(B) The applicant signs a trench agreement and provides all earth-work including, but
not limited to, trenching, boring or punching, backfill, compaction, and surface
restoration in accordance with Company specifications.

(C) The applicant provides installation of equipment pads, pull-boxes, manholes,
conduits, and appurtenances as required and in accordance with Company
specifications.

(D) Inlieu of applicant providing these services and equipment, the applicant may pay
Company to provide these services and equipment as a non-refundable
contribution in aid of construction. The payment will equal the cost of such work
plus any administrative or inspection fees incurred by Company. Applicants
electing this option will be required to sign an agreement indemnifying and
holding Company harmless against claims, liabilities, losses or damage (Claims)
asserted by a person or entity other than Company’s contractors, which Claims
arise out of the trenching and conduit placement, provided the Claims are not
attributable to the Company’s gross negligence or intentional misconduct.

2.4. Refunds — The following general refund conditions will apply:

(A) No refund will be made to any applicant for an amount more than the unrefunded
balance of the applicant’s refundable advance.

(B) The Company reserves the right to withhold refunds to any applicant who is
delinquent on any account, agreement, or invoice, including the payment of
electric service, and may apply these refund amounts to past due bills.

(C) The refund eligibility period for Basic General Service and High-Rise Development
will be five years from the date the Company executes the Line Extension
Agreement with the applicant. Any unrefunded advance balance will become a
non-refundable contribution in aid of construction five years from the Execution
Date of the agreement.

(D) The refund eligibility period for Residential Subdivisions and Multi-Family
Developments will be five years and will start three months from the date the
Company executes the Line Extension Agreement with the applicant. Any
unrefunded advance balance will become a non-refundable contribution in aid of
construction five years from the Execution Date of the agreement.

(E) Refunds will be mailed to the applicant of record noted on the executed agreement
no later than 60-days from the annual review date.
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2.5. Interest - All refundable advances made by the applicant to the Company will be non-
interest bearing.
2.6. Ownership - Except for applicant owned facilities, all Extension Facilities installed in

accordance with this Service Schedule 3 will be owned, operated, and maintained by
Company.

RESIDENTIAL

3. Residential Single Family Homes

3.1. Extension Facilities will be installed to new Permanent residential applicants or groups of
new Permanent residential applicants on a free footage basis under the following
conditions:

(A) A Line Extension Agreement signed by the applicant and construction costs in
excess of the allowances, as described in 3.1(C) and 3.2 will be paid by the
applicant before the Company begins installing facilities. Payment is due at the
time the Line Extension Agreement is signed by the applicant.

(B) The site plan has been approved and recorded in the county having jurisdiction.

(C) The total footage of the Extension Facilities (primary, secondary, service) does not
exceed 750 feet per applicant or $10,000; or

(D) The total cost of the Extension Facilities, as determined by Company, is less than
$10,000 per applicant.

3.2. All additional construction costs over $10,000 per applicant will be paid by applicant as a
non-refundable contribution in aid of construction.

3.3. Applicants who combine to form a group may also combine their allowance as specified in
Sections 3.1(C) and 3.2.

3.4. The cost of extending service to applicant will be determined in accordance with the
Schedule of Charges or combination of Schedule of Charges and a Project-Specific Cost
Estimate depending on the scope of the project which will exclude the cost of one single-
phase transformer.

3.5. The footage allowance of 750 feet and the cap of $10,000 will be reviewed from time to
time with the Arizona Corporation Commission.

3.6. Examples of the application of Section 3.1 can be found in Attachment 2 — Free Footage
Illustrative Example.

4. Residential Subdivision Developments

4.1. Extension Facilities will be installed to Residential Subdivision developments of four or
more homes in advance of application for service by Permanent customers under the
following conditions:

(A) A Line Extension Agreement signed by the applicant and advance payment of all
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project costs is required before the start of construction by the Company. Payment
is due at the time the Line Extension Agreement is signed by the applicant.

(B) The subdivision development plat has been approved and recorded in the county
having jurisdiction. Applicant is responsible for providing Company an approved
subdivision plat prior to project design. If the final approved plat is different from
what was originally submitted to the Company, it may cause delays and additional
cost for redesign.

4.2. The cost of extending service to applicant will be determined in accordance with the
Schedule of Charges or combination of Schedule of Charges and a Project-Specific Cost
Estimate depending on the scope of the project.

4.3. A portion of the project cost will be designated as a refundable advance and will be
eligible for refund based on the “per lot” allowance provisions of Section 4.6 and in
accordance with Section 2.4.

4.4. In lieu of a cash payment for the refundable advance amount, the Company will reserve
the right to accept an alternative financial instrument, such as a Letter of Credit or Surety
Bond, based on the financial condition or organizational structure of developer.

4.5. That portion of the project cost in excess of the refundable advance will be non-refundable
in addition to any other non-standard construction charges such as streetlights.

4.6. The refundable advance will be eligible for refund based on a “per lot” allowance of $3,500
for each Permanently connected residential customer over a five-year period. Refunds of
refundable advances will be governed by Section 2.4. The refund eligibility period will be
tive years which will start three months from the date the Company executes the Line
Extension Agreement with the applicant. A review of the project will be conducted
annually to determine subdivision buildout, and if the qualifications have been met for
any refunds.

4.7. Examples of the application of Section 4 can be found in Attachment 3 — Residential
Subdivision Illustrative Example.

5. Residential “Lot Sale” Developments

5.1. Extension Facilities will be installed to residential “Lot Sale” developments in advance of
application for service by Permanent applicants under the following conditions:

(A) A Line Extension Agreement signed by the applicant and advance payment of all
project costs is required before the start of Company construction. Payment is due
at the time the Line Extension Agreement is signed by the applicant.

5.2. The development plat has been approved and recorded in the county having jurisdiction.
The cost of extending service to applicant will be determined in accordance with the
Schedule of Charges or combination of Schedule of Charges and a Project-Specific Cost
Estimate depending on the scope of the project.
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5.3. The applicant will pay the total project estimated cost as a non-refundable contribution in
aid of construction in addition to costs for street lights and other non-standard
construction charges.

5.4. Company will provide a “Conduit Only Design” provided applicant makes a payment in
the amount equal to the estimated cost of the preparation of the design, in addition to the
costs for any materials, field survey and inspections that may be required. Future
extensions in the development will be required to follow the original design plan

5.5. Extension Facilities will be installed to individual applicants in accordance with provisions
listed in Section 3.

6. Master Planned Community Developments

6.1. Extension Facilities will be installed to Master Planned Community Developments in
advance of application for service by Permanent applicants under the following
conditions:

(A) A Line Extension Agreement signed by the applicant and advance payment of all
project costs is required before the start of Company construction. Payment is due
at the time the Line Extension Agreement is signed by the applicant.

(B) The site development plan has been approved and recorded in the county having
jurisdiction.

6.2. The cost of extending service to applicant will be determined by a Project-Specific Cost
Estimate based on the scope of the project.

6.3. The applicant will pay the total project estimated cost as a non-refundable contribution in
aid of construction in addition to costs for street lights and other non-standard
construction charges.

6.4. Extension Facilities will be installed to each subdivided tract within the planned
development in accordance with the applicable sections of this Service Schedule 3.

7. Residential Multi-Family Developments

7.1. Extension Facilities will be installed to Residential Multi-Family Developments in advance
of application for service by Permanent customers under the following conditions:

(A) A Line Extension Agreement signed by the applicant and advance payment of all
project costs is required before the start of Company construction. Payment is due
at the time the Line Extension Agreement is signed by the applicant.

(B) The site development plan has been approved and recorded in the county having
jurisdiction.

7.2. The cost of extending service to applicant will be determined in accordance with the
Schedule of Charges or combination of Schedule of Charges and a Project-Specific Cost
estimate depending on the scope of the project.
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7.3.

74.

7.5.

7.6.

A portion of the project cost will be designated as a refundable advance and will be
eligible for refund based on the “per unit” refundable allowance provisions of Section 7.6
and in accordance with Section 2.4.

In lieu of a cash payment for the refundable advance amount, the Company will reserve
the right to accept an alternative financial instrument, such as a Letter of Credit or Surety
Bond, based on the financial condition, or organizational structure of applicant.

That portion of the project cost in excess of the refundable advance will be non-refundable
in addition to any other non-standard construction charges such as streetlights etc.

The refundable advance will be eligible for refund based on a “per unit” allowance of
$1,000 for each new meter, installed for a permanent residential structure, over a five-year
period. Refunds of refundable advances will be governed by Section 2.4. The refund
eligibility period will be five years which will start three months from the date Company
executes the Line Extension Agreement. A review of the project will be conducted
annually to determine buildout and if the qualifications have been met for any refunds.

GENERAL SERVICE

8. General Service Provisions

8.1.

Extension Facilities that do not meet the requirements under Residential Sections 3, 4, 5, 6,
or 7 will be considered General Service and will be installed to all applicants who meet the
qualifications under Sections 9, 10, 11, 12, 13, or 14 of this Service Schedule 3.

9. Basic General Service

9.1.

9.2.

9.3.

Extension Facilities will be installed to Basic General Service in advance of application for
service by Permanent applicants under the following conditions:

(A) A Line Extension Agreement signed by the applicant and advance payment of all
project costs is required before the start of Company construction. Payment is due
at the time the Line Extension Agreement is signed by the applicant.

(B) The site development plan for the project for which the Line Extension has been
requested has been approved and recorded in the county having jurisdiction.

The project costs for Basic General Service installations will be determined in accordance
with the Schedule of Charges, a Project-Specific Cost Estimate, or a combination of
Schedule of Charges and Project-Specific Cost Estimate depending on the scope of the
project.

The cost for Extension Facilities installed for applicants with estimated demand loads of
less than three megawatts or less than 3,000 kVA of transformer capacity, will be
determined in accordance with the Schedule of Charges or combination of Schedule of
Charges and a Project-Specific Cost Estimate depending on the scope of the project.
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9.4. The cost for Extension Facilities installed for applicants with projected loads of three
megawatts or greater, requiring transformer capacity of 3,000 kVA and greater, special
requests involving primary metering, or specialized/additional equipment for enhanced
reliability will be determined by the Company based on Project-Specific Cost Estimates.

9.5. Economic Feasibility Analysis for Basic General Service Applicants - Applicants whose
Extension Facilities are installed on the basis of an Economic Feasibility analysis which
determines that the estimated installation cost of the Extension Facilities is not supported
by the applicant's estimated delivery service revenue may be required to advance
sufficient funds to make installation of the Extension Facilities economically feasible.
Company reserves the right to collect a full advance from the applicant based on the
project scope, location, applicant's financial condition or organizational structure of the
applicant. The following conditions will apply to Economic Feasibility projects:

(A) Project Cost $25,000 or less - Economic Feasibility for projects where the
applicant’s Extension Facilities cost (excluding non-refundable applicant
contributions such as street lights and other non-standard construction charges) is
$25,000 or less will be established where the estimated annual revenue based on
Company’s then currently effective rate for delivery service (excluding taxes,
regulatory assessment and other adjustments) multiplied by six is equal to or
greater than the cost of the applicant’s Extension Facilities.

(B) Project Cost greater than $25,000 - Economic Feasibility for projects where the
applicant’s Extension Facilities cost (excluding non-refundable applicant
contributions such as street lights and other non-standard construction charges) is
greater than $25,000 will be established where the estimated annual revenue based
on Company's then currently effective rate for delivery service (excluding taxes,
regulatory assessment and other adjustments), less the cost of service, provides an
adequate rate of return on the investment made by Company to serve the
applicant.

(C) Applicants whose Economic Feasibility analysis results in the requirement for a
payment in advance of construction may be eligible for a refund of such advance
over the term of the Line Extension Agreement's five-year period if the actual
annual delivery service revenue for the applicant's project exceeds the estimated
delivery service revenue used in the Economic Feasibility analysis.

(D) The Economic Feasibility analysis for the Extension Facilities will be reviewed at
the end of the third and fifth year of the Line Extension Agreement based on actual
delivery service revenue for the preceding year, and to the degree that actual
revenue supports the Extension Facilities cost, all or a portion of the applicant's
construction advance may be refunded. In no case will refunds exceed the
unrefunded balance of the applicant's advance.
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(E) Any unrefunded balance remaining five years from the date of the Company's
executed Line Extension Agreement will become a non-refundable contribution in
aid of construction.

(F) Company may include a capacity factor component, as determined by Company,
to the Economic Feasibility Analysis for applicants that request excess or
redundant system capacity.

10. High Rise Developments

10.1.

10.2.

10.3.

Extension Facilities will be installed to High Rise Developments in advance of

application for service by Permanent applicants under the following conditions:

(A) A Line Extension Agreement is signed by the applicant and advance payment of all
project costs is required before the start of Company construction. Payment is due
at the time the Line Extension Agreement is signed by the applicant.

(B) The site development plan has been approved and recorded in the county or city
having jurisdiction.

(C) The residential units are individually metered or master metered in accordance
with Section 21.

(D) Extension Facilities will be installed to designated points of delivery in accordance
with APS’ Electric Service Requirements Manual (ESRM). It is the applicant’s
responsibility to provide and maintain the electrical facilities within the building.

The charges for Extension Facilities will be determined based on a Project-Specific Cost

Estimate and will be paid by the applicant before Company installing facilities.

Economic Feasibility Analysis for High Rise Developments - Applicants whose

Extension Facilities are installed on the basis of an Economic Feasibility analysis which

determines that the estimated installation cost of the Extension Facilities is not

supported by the applicant's estimated delivery service revenue may be required to
advance sufficient funds to make installation of the Extension Facilities economically
feasible. Company reserves the right to collect a full advance from the applicant based
on the project scope, location, applicant's financial condition or organizational structure
of the applicant. The following conditions will apply to Economic Feasibility projects:

(A) Economic Feasibility for projects where the applicant’s Extension Facilities cost
(excluding non-refundable applicant contributions such as street lights and other
non-standard construction charges) is greater than $25,000 will be established
where the estimated annual revenue based on Company's then currently effective
rate for delivery service (excluding taxes, regulatory assessment and other
adjustments), less the cost of service, provides an adequate rate of return on the
investment made by Company to serve the applicant.

(B) Applicants whose Economic Feasibility analysis results in the requirement for a
payment in advance of construction may be eligible for a refund of such advance
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10.4.

over the term of the Line Extension Agreement's five-year period if the actual
annual delivery service revenue for the applicant's project exceeds the estimated
delivery service revenue used in the Economic Feasibility analysis.

(C) The Economic Feasibility analysis for the Extension Facilities will be reviewed at
the end of the third and fifth year of the Line Extension Agreement based on actual
delivery service revenue for the preceding year, and to the degree that actual
revenue supports the Extension Facilities cost, all or a portion of the applicant's
construction advance may be refunded. In no case will refunds exceed the
unrefunded balance of the applicant's advance. Any unrefunded balance
remaining five years from the date of the Company's executed Line Extension
Agreement will become a non-refundable contribution in aid of construction.

(D) Company may include a capacity factor component, as determined by Company,
to the Economic Feasibility Analysis for applicants that request excess or
redundant system capacity.

Before Company orders specialized materials or equipment required to provide service,

applicant will be required to make an advance payment to the Company for the

estimated cost of the material or equipment in accordance with Section 27.2.

11. Mixed-Use Developments

11.1.

11.2.

11.3.

Extension Facilities will be installed to Mixed-Use Developments in advance of

application for service by Permanent applicants under the following conditions:

(A) A Line Extension Agreement is signed by the applicant and advance payment of all
project costs is required before the start of Company construction. Payment is due
at the time the Line Extension Agreement is signed by the applicant.

(B) The site development plan has been approved and recorded in the county or city
having jurisdiction.

(C) The residential units are individually metered or master metered in accordance
with Section 21.

The charges for Extension Facilities will be determined based on a Project-Specific Cost

Estimate and will be paid by the applicant before Company installing facilities.

Economic Feasibility Analysis for Mixed Use Developments - Applicants whose

Extension Facilities are installed on the basis of an Economic Feasibility analysis which

determines that the estimated installation cost of the Extension Facilities is not

supported by the applicant's estimated delivery service revenue may be required to
advance sufficient funds to make installation of the Extension Facilities economically
feasible. Company reserves the right to collect a full advance from the applicant based
on the project scope, location, applicant's financial condition or organizational structure
of the applicant. The following conditions will apply to Economic Feasibility projects:
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11.4.

(A)

(B)

©

(D)

Economic Feasibility for projects where the applicant’s Extension Facilities cost
(excluding non-refundable applicant contributions such as street lights and other
non-standard construction charges) is greater than $25,000 will be established
where the estimated annual revenue based on Company's then currently effective
rate for delivery service (excluding taxes, regulatory assessment and other
adjustments), less the cost of service, provides an adequate rate of return on the
investment made by Company to serve the applicant.

Applicants whose Economic Feasibility analysis results in the requirement for a
payment in advance of construction may be eligible for a refund of such advance
over the term of the Line Extension Agreement's five-year period if the actual
annual delivery service revenue for the applicant's project exceeds the estimated
delivery service revenue used in the Economic Feasibility analysis.

The Economic Feasibility analysis for the Extension Facilities will be reviewed at
the end of the third and fifth year of the Line Extension Agreement based on actual
delivery service revenue for the preceding year and to the degree that actual
revenue supports the Extension Facilities cost, all or a portion of the applicant's
construction advance may be refunded. In no case will refunds exceed the
unrefunded balance of the applicant's advance. Any unrefunded balance
remaining five years from the date of the Company's executed Line Extension
Agreement will become a non-refundable contribution in aid of construction.
Company may include a capacity factor component, as determined by Company,
to the Economic Feasibility Analysis for applicants that request excess or
redundant system capacity.

Before Company orders specialized materials or equipment required to provide service
applicant will be required to make an advance payment to the Company for the
estimated cost of the material or equipment in accordance with Section 27.2.

12. Corporate Business & Industrial Park Developments

12.1. Extension Facilities will be made to Corporate Business and Industrial Park
Developments in advance of application for service by Permanent customer under the
following conditions:

(A)

(B)

A Line Extension Agreement signed by the applicant and advance payment of all
project costs is required before the start of Company construction. Payment is due
at the time the Line Extension Agreement is signed by the applicant.

The site development plan has been approved and recorded in the county or city
having jurisdiction.

12.2.  The cost of installing Extension Facilities will be determined in accordance with the
Schedule of Charges, a Project-Specific Cost Estimate, or combination of Schedule of
Charges and a project-specific cost estimate depending on the scope of the project.
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12.3.  The cost for Extension Facilities installed for applicants with estimated demand loads of
less than three megawatts or less than 3,000 kVA of transformer capacity will be
determined in accordance with the Schedule of Charges or combination of Schedule of
Charges and a Project-Specific Cost Estimate depending on the scope of the project.

12.4. The cost for Extension Facilities installed for applicants with projected loads of three
megawatts or greater, requiring transformer capacity of 3,000 kVA and greater, special
requests involving primary metering, or specialized/additional equipment for
enhanced reliability will be determined by the Company based on Project-Specific
Cost Estimates.

12.5. The applicant will pay the total project estimated cost as a non-refundable contribution
in aid of construction in addition to costs for street lights and other non-standard

construction charges.

12.6. Company will provide a “Conduit Only Design” provided applicant makes a payment
in the amount equal to the estimated cost of the preparation of the design, in addition to
the costs for any materials, field survey and inspections that may be required. Future
extensions in the development will be required to follow the original design plan.

12.7.  Extension Facilities will be installed to individual lots (at the request of an applicant)
within the Corporate Business and Industrial Park Development in accordance with the
applicable sections of this Service Schedule 3.

13. Temporary Applicants

13.1.  Where Temporary Extension Facilities are required to provide service to the applicant,
the applicant will make a non-refundable payment in advance of installation or
construction equal to the cost of installing and removing of the facilities required in
providing Temporary service, less the salvage value of such facilities. Charges will be
determined by Company based on a Project-Specific Cost Estimate.

13.2. A Line Extension Agreement signed by the applicant and advance payment of all project
costs is required before the start of Company construction. Payment is due at the time
the Line Extension Agreement is signed by the applicant.

13.3.  When use of the Temporary service is discontinued or service is terminated, Company
may dismantle and remove its facilities and the materials and equipment provided by
Company will remain Company property.

14. Doubtful Permanency Customers

14.1. When, in the opinion of Company, permanency of the applicant’s residence or operation
is doubtful, the applicant will be required to pay the total cost of the Extension Facilities.
The cost of extending service to applicant will be determined in accordance with the
Schedule of Charges or combination of Schedule of Charges and a Project-Specific Cost
Estimate. The applicant will pay the total project estimated cost as a non-refundable
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contribution in aid of construction in addition to costs for street lights and other non-
standard construction charges.

14.2. A Line Extension Agreement signed by the applicant and advance payment of all project
costs is required before the start of Company construction. Payment is due at the time
the Line Extension Agreement is signed by the applicant.

OTHER CONDITIONS

15. Municipalities and Other Governmental Agencies

15.1.

15.2.

Extension Facility installations, relocations, or conversions of existing facilities required
to serve loads of municipalities or other governmental agencies may be constructed
before the receipt of a signed Line Extension Agreement. However, this does not relieve
the municipality or governmental agency of the responsibility for payment of the
Extension Facilities costs in accordance with the applicable sections of this Service
Schedule 3.

The effective date for projects enacted under this provision for purposes of Section 2.4
will be the date the municipality or agency provided written approval to the Company
to proceed with construction.

16. Change in Applicant’s Service Requirements

16.1.

Company will rebuild, modify, or upgrade its existing facilities to meet the applicant's
added load, service entrance upgrade, or change in service requirements on the basis
specified in Sections 3, 4, 5, 6,7, 8, 9, 10, 11, 12, 13, or 14. Charges for such changes will
be in accordance with the Schedule of Charges, a Project-Specific Cost Estimate, or
combination of Schedule of Charges and a Project-Specific Cost Estimate determined by
the Company based on project-specific requirements.

17. Relocations, Conversions and Upgrades of Company Facilities

17.1. Relocations - Company will relocate its facilities at the applicant's request. The cost of
relocations not in conjunction with a new extension or existing customer upgrade will
be determined by a Project-Specific Cost Estimate.

(A) When the relocation of Company facilities involves “prior rights” conditions, the
applicant will be required to make payment equal to the estimated cost of
relocation as a non-refundable contribution in aid of construction. In addition,
applicant will be required to provide similar “rights” for the relocated facilities.

(B) Payment of all project costs is required prior to the start of Company construction.
Payment is due at the time the Line Extension Agreement is signed by applicant.
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17.2. Conversions - Company will convert from overhead to underground its facilities at

17.3.

applicant request. The cost of conversions not in conjunction with a new extension or

existing customer upgrade will be determined by a Project-Specific Cost Estimate and

may include residual value costs as computed in accordance with the method described

in A.R.S. Section 40-347.

(A) The applicant will be required to make a payment equal to the estimated cost of
conversion as a non-refundable contribution in aid of construction.

(B) Payment of all project costs is required prior to the start of Company construction.
Payment is due at the time the Line Extension Agreement is signed by the
applicant.

Upgrades - Company will upgrade its facilities at applicant request. The cost of

Company facility upgrades not in conjunction with a new extension or existing

customer upgrade will be determined by a Project-Specific Cost Estimate.

(A) The applicant will be required to make a payment equal to the estimated cost of the
upgrade as a non-refundable contribution in aid of construction.

(B) Payment of all project costs is required prior to the start of Company construction.
Payment is due at the time the Line Extension Agreement is signed by the
applicant.

18. Additional Primary Feed or Specialized Equipment

18.1.

When specifically requested by an applicant to provide an alternate primary feed or
specialized equipment (excluding transformation), Company will perform a special
study to determine the feasibility of the request. The applicant will be required to pay
for the cost of the additional feed requested as a non-refundable contribution in aid of
construction. Installation cost will be based on a Project-Specific Cost Estimate.
Payment for the installation of Extension Facilities is due at the time the Line Extension
Agreement is signed by the applicant.

19. Unusual Circumstances

19.1. In unusual circumstances as determined by Company, when the application and
provisions of this Service Schedule 3 appear impractical, or in case of extension of lines
to be operated on voltages other than specified in the applicable rate schedule, or when
applicant's estimated demand load will exceed 3,000 kW, Company may make a special
study of the conditions to determine the basis on which service may be provided.
Additionally, Company may require special contract arrangements as provided for in
the Company's Service Schedule 1, Terms and Conditions for Standard Offer and Direct
Access Service.
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20. Abnormal Loads

20.1.

Company, at its option, may install Extension Facilities to serve certain abnormal loads
(such as transformer type welders, x-ray machines, wind machines, excess capacity for
test purposes and loads of unusual characteristics) and the costs of any distribution
system modifications or enhancements required to serve the applicant will be included
in the payment described in previous sections of this Service Schedule 3.

21. Master Metering

21.1.

21.2.

21.3.

21.4.

Mobile Home Parks - Company will refuse service to all new construction or
expansion of existing Permanent residential mobile home parks unless the
construction or expansion is individually metered by Company.

Residential Apartment Complexes, Condominiums - Company will refuse service to

all new construction of apartment complexes and condominiums which are master

metered unless the builder or developer can demonstrate that the installation meets
the provisions of R14-2-205 of the Arizona Administrative Code and the requirements
discussed in 21.3 below. This section is not applicable under the following conditions:

(A) For Senior Care/Nursing Centers registered with the State of Arizona with
independent living units which provide packaged services such as housing, food,
and nursing care or;

(B) For Limited-Income Multi-Unit Residential Housing that uses solar power in a
“behind-the-meter” application

Multi-Unit High Rise Residential Developments - Company will allow master

metering for high rise residential units under the following conditions:

(A) The building will be served by a centralized heating, ventilation or air
conditioning system

(B) Each residential unit will be individually sub-metered and responsible for energy
consumption of that unit.

(C) Sub-metering will be provided and maintained by the builder or homeowners
association.

(D) Responsibility and methodology for determining each unit’s energy billing will
be clearly specified in the original bylaws of the homeowners association, a copy
of which must be provided to Company before Company installing Extension
Facilities.

Conversion from master meter to individually metered system - Company will convert

its facilities from a master metered system to a permanent individually metered system

at the applicant's request provided the applicant makes a non-refundable contribution in
aid of construction equal to the residual value plus the removal costs less salvage of the
master meter facilities to be removed. The new facilities to serve the individual meters
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will be extended in accordance with the applicable sections of this Service Schedule 3.
Applicant is responsible for all costs related to the installation of new service entrance

equipment.
22. Voltage

22.1. All Extension Facility installations will be designed and constructed for operation at
standard voltages used by Company in the area in which the Extension Facilities are
located. At the request of applicant, Company may, at its option, deliver service for
special applications of non-standard or higher voltages with prior approval from
Company’s Engineering Department. Applicant will be required to pay the costs of any
required studies as a non-refundable payment.

22.2. Extension Facilities installed at higher voltages will be limited to serving an applicant
operating as one integral unit under the same name and as part of the same business on
adjacent and contiguous sites not separated by private property owned by another party
or separated by public property or public right—of- way.

23. Point of Delivery

23.1. For overhead service, the point of delivery will be where Company's service
conductors terminate at the applicant's weatherhead or bus riser.

23.2. For underground service, the point of delivery will be where Company's service
conductors terminate in the applicant's or development’s service equipment. The
applicant will furnish, install and maintain any risers, raceways and termination
cabinets necessary for the installation of Company's underground service conductors.

23.3. For special applications where service is provided at voltages higher than the standard
voltages specified in the APS Electric Service Requirements Manual, Company and
applicant will mutually agree upon the designated point of delivery.

24. Easements

24.1. Before Company begins construction of Extension Facilities, all suitable easements and
rights-of-way required for any portion of the extension will be obtained by applicant
and provided to Company in Company's name without cost to or condemnation by
Company. All easements and rights-of-way obtained on behalf of Company will be on
Company’s standard easement form which contains the terms and conditions that are
acceptable to Company.

25. Grade Modifications

25.1. If after construction of Extension Facilities, the final grade of the property established by
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the applicant is changed in such a way as to require relocation of Company facilities, or
the applicant's actions or those of his contractor results in damage to such facilities, the
cost of replacement, relocation, or any resulting repairs will be borne by applicant as a
non-refundable contribution in aid of construction.

26. Measurement and Location

26.1.
26.2.

26.3.

Measurement must be along the proposed route of construction.

Construction will be on public streets, roadways, highways, or easements acceptable to
Company.

The Extension Facilities must be a branch from, the continuation of, or an addition to,
Company's existing distribution facilities.

27. Agreements

27.1.

27.2.

27.3.

Study and Design Agreements - Any applicant requesting Company to prepare special
studies or detailed plans, specifications, or cost estimates will be required to make a
payment to Company in an amount equal to the estimated cost of preparation. When
the applicant authorizes Company to proceed with construction of the Extension
Facilities, the payment will be credited to the cost of the Extension Facilities otherwise
the payment will be non-refundable. Company will prepare, without charge, a
preliminary sketch and rough estimate of the cost to be paid by the applicant upon
request.

Material Order Agreements - Any applicant requesting Company to enter into a Line
Extension Agreement or relocation agreement which requires either large quantities of
material or material and equipment which the Company does not keep in stock will be
required to make a payment to Company before the material being ordered in an
amount equal to the material/equipment’s estimated cost. When the applicant
authorizes Company to proceed with construction of the extension, the payment will be
credited to the cost of the extension; otherwise, the payment will be non-refundable.
Line Extension Agreements - All facility installations or equipment upgrades requiring
payment by an applicant will be in writing and signed by both the applicant and
Company.

28. Applicant Construction of Company Distribution Facilities

28.1.

Applicant may provide construction related labor only services associated with the
installation of new distribution line facilities (21 kV and below) to serve the applicant's
new or added load provided the applicant receives written approval from Company
before performing any such services and uses electrical contractors who are qualified
and licensed in the State of Arizona to construct such facilities and designated as an APS
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Approved Electrical Distribution Contractor.
28.2. This option is not available for the following:
(A) Replacement, modifications, upgrades, relocation, or conversions of existing
systems.

(B) Where all or a portion of the distribution line facilities are to be constructed on or
installed on existing distribution line or transmission lines.

28.3. All construction services provided by the applicant will be subject to inspection by a
duly authorized Company representative and will comply with Company designs,
construction standards, and other requirements which may be in effect at the time of
construction. Any work found to be substandard in the sole opinion of the Company
must be corrected by applicant before energization by Company.

28.4. Applicant will reimburse Company for all inspection and project coordination costs as a
non-refundable contribution in aid of construction. Estimated costs for inspection and
project coordination will be identified in the construction agreement executed by
Company and applicant.

28.5. Costs for Extension Facilities for applicants who provide construction of Company
distribution facilities will be based on a Project-Specific Cost Estimate.

28.6. A signed agreement and payment of all project costs minus labor are required before the
start of applicant construction. Payment is due at the time the agreement is signed by
the applicant.

28.7. For applicants that are not served by the terms in General Service Sections of this
document, Company will provide a Project-Specific Cost Estimate. Applicants may
submit an invoice detailing costs of Extension Facilities and apply any allowance
provided in Residential Sections 3, 4, or 7 to these costs. At no point will these costs
exceed the Company’s Project-Specific Cost Estimate.

28.8. Applicants served by the terms in General Service Sections 9, 10, 11, 12, 13, or 14 of this
document will be subject to the rules set forth in the respective section and Refund
Section 2.4.

29. Settlement of Disputes

29.1. Any dispute between the applicant or prospective applicant and the Company
regarding the interpretation of these "Conditions Governing Extensions of Electric
Distribution Lines and Services" may be referred to the Arizona Corporation
Commission or a designated representative or employee for determination by either

party.
30. Policy Exceptions

30.1. This Schedule 3 is applicable to all applicants unless specific exceptions are approved by
the Arizona Corporation Commission.
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(A) The following exceptions have been approved for Rural Municipality applicants:
i Extension Facilities will be installed to Rural Municipal Business Developments

on the basis of an Economic Feasibility analysis in advance of application for
service by permanent applicants.

ii. The cost of installing Extension Facilities to Rural Municipal Business
Developments will be determined in accordance with the Schedule of Charges,
a Project-Specific Cost Estimate, or combination of Schedule of Charges and a
project-specific cost estimate depending on the scope of the project.

iii.  The refund eligibility period for Rural Municipal Business Developments will
be 7 years from the date the Company executes the Line Extension Agreement
with the Rural Municipality applicant.

iv. Rural Municipal Business Development applicants will be required to advance
payment of one-half of the project costs at the time the Line Extension
Agreement is signed and before the start of Company construction. The balance
of the project cost will be required 7 years from the Execution Date of the
agreement if the project has not become economically feasible by the end of
the 7t year refundable period. Any unrefunded advance balance paid at the
start of the project, plus the balance of project costs due at the end of refund
period, will become a non-refundable contribution in aid of construction 7 years
from the Execution Date of the agreement.

V. Company may require a Surety Bond, Irrevocable Letter of Credit or
Assignment of Monies in amount equal to any Advance not collected at the
start of construction.

vi. The Economic Feasibility analysis for the Rural Municipal Business
Development’s Extension Facilities will be reviewed at the end of the third, fifth
and seventh year of the Line Extension Agreement based on the average
monthly demand within the Rural Municipal Business Development for the
preceding year and to the degree that the average monthly demand supports
the Extension Facilities cost, all or a portion of the applicant's construction
advance may be refunded. In no case will refunds exceed the unrefunded
balance of the applicant's advance.

vii. ~ Company may include a capacity factor component, as determined by
Company, to the Economic Feasibility Analysis for applicants that request
excess or redundant system capacity.

(B) The following exceptions for sections 3, 7, 9, 10, and 11 have been approved for
Hopi and Navajo applicants for the extension of electric service to residential and
commercial buildings within the Navajo Nation and the Hopi Reservation that are
in the APS service territory.
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i. APS distribution facilities will be extended up to 2,000 feet at no cost to such
applicants.
ii. Applicants requiring distribution facilities extending more than 2,000 feet will

pay the amount as calculated through the schedule of charges or project specific
costs for any distribution facilities after the initial 2,000 feet from existing APS
distribution consistent with the application sections of this schedule.
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Attachment 1
Schedule of Charges — Single Phase

APS Schedule 3 Rev 15, Line Extension Schedule of Charges
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Attachment 1
Schedule of Charges — Three Phase

APS Schedule 3 Rev 15, Line Extension Schedule of Charges
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Attachment 2

Examples to Section 3* - Free Footage Illustrative Example

*Scenarios do not reflect all components required for a complete project. ** APS portion does not include cost of transformer.
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Attachment 3
Residential Subdivision Illustrative Example

Scenario 1

Number of Planned Homes| 100
Estimated Construction Cost] § 350,000
Total Potential Refundable Allowance| $ 350,000

Non-Refundable Contribution| $ -
Number of Homes Completed| 100
Credited Allowance| § 350,000

Potential Remaining Allowance| $ -

Scenario 2
Number of Planned Homes 100
Estimated Construction Cost] § 400,000
Total Potential Refundable Allowance| $ 350,000
Non-Refundable Contribution| § 50,000
Number of Homes Completed 100
Credited Allowance] § 350,000

Potential Remaining Allowance| $ -

Scenario 3

Number of Planned Homes| 100
Estimated Construction Cost] § 350,000
Total Potential Refundable Allowancel $ 350,000

Non-Refundable Contribution| $ -
Number of Homes Completed] 45
Credited Allowance| § 157,500
Potential Remaining Allowancel $ 192,500

Scenario 4
Number of Planned Homes| 100
Estimated Construction Cost] § 400,000
Total Potential Refundable Allowance| $ 350,000
Non-Refundable Contribution| $ 50,000
Number of Homes Completed 43
Credited Allowance| § 157.500
Potential Remaining Allowancel $ 192,500

ARIZONA PUBLIC SERVICE COMPANY A.C.C. No. 6105
Phoenix, Arizona Canceling A.C.C. No. 6036
Filed by: Jessica E. Hobbick Service Schedule 3
Title: Manager, Regulation and Pricing Revision No. 15
Original Effective Date: January 31, 1954 Effective: December 1, 2021 in Decision No. 78317
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